



QUOTE

Golden Grove Lutheran Primary School

Date
27 Sep 2023

Expiry
27 Oct 2023

Quote Number
QU-1113S1

Reference
QU-1113S1

ABN
78 615 240 401

Climbing Tree Creations
Pty Ltd
16 Wilson Street
ROYAL PARK SA 5014
AUSTRALIA

Quotation for the new playspace additions for Golden Grove Lutheran Primary School

STAGE 1

Description	Quantity	Unit Price	GST	Amount AUD
Construction Preliminaries: Cost to prepare site specific documentation including works program, WHS documentation. Cost to supply temporary fencing, site bathroom facilities. Utilities service location and site mobilisation included.	1.00	5,610.00	10%	5,610.00
Play Space Audit: Cost to provide comprehensive play space Audit and documentation from an independent auditor as well as Climbing Trees in house compliance auditor.	1.00	1,600.00	10%	1,600.00
Earth Works: Cost to supply machinery including but not limited to: Tipper Truck, Excavator, Skid Steer and Skip Bins. Labour, dumpage and cartage cost are an inclusion.	1.00	3,525.00	10%	3,525.00
4. Seating Nook: Cost to supply and install larger diameter logs firmly secured in position. Creating a quiet nook for children to sit.	1.00	3,241.00	10%	3,241.00
5. Stormwater Upgrade: Cost to install a new stormwater system to be connected into the relocated rainwater tank. Labour and materials inclusive.	1.00	5,697.50	10%	5,697.50
7. Meeting Circle: Supply and installation of larger diameter logs in the formation displayed on the concept plan. Natural Hardwood Logs will be firmly secured into position, compacted rubble surfacing to the area within the diameter of the meeting circle.	1.00	6,207.50	10%	6,207.50
9. Digging Patch: Cost to excavate the area highlighted on the concept plan	1.00	1,757.00	10%	1,757.00

Description	Quantity	Unit Price	GST	Amount AUD
and to top up the area with fresh sandy loam, ideal for digging and mud play.				
10. Cubby Frames: Three natural log posts concreted in ground with connecting log cross beams. Allowing the perfect framework for children to place loose branches around and on top to form a DIY cubby.	1.00	2,460.50	10%	2,460.50
11. Log Cubby: Supply locally sourced hardwood logs and sticks, forming a Teepee like cubby structure, concreted in ground and all firmly screwed together. Encouraging children to add to, using loose sticks and branches to enhance and change these cubbies.	2.00	3,463.50	10%	6,927.00
12. Carved Totems: These large diameter hardwood logs will each be individually carved by Climbing Trees in house artist and then concreted in ground. Carving unique patterns, native wildlife and notches that will tell stories about the site.	6.00	2,354.00	10%	14,124.00
15. Scramble Posts: These natural hardwood posts will be concreted in ground that will create a maze like obstacle and that can be added to in later stages to form a Log Scramble (a unique array of logs that can be climbed upon and tunneled through underneath)	1.00	8,340.00	10%	8,340.00
17. Rainwater Tank Relocation: Cost for Climbing Tree to provide a rubble base and installation of the existing site rainwater tank.	1.00	720.00	10%	720.00
			Subtotal	60,209.50
			TOTAL GST 10%	6,020.95
			TOTAL AUD	66,230.45

Terms

Please see document attached.
Please sign and return contract to our office or via email.
16 Wilson Street, Royal Park. SA. 5014
info@climbingtree.com.au