

QUOTE

Golden Grove Lutheran Primary School

Date 27 Sep 2023

Expiry 27 Oct 2023

Quote Number QU-1113S3

Reference QU-1113S3

ABN 78 615 240 401

Climbing Tree Creations Pty Ltd 16 Wilson Street ROYAL PARK SA 5014 AUSTRALIA

Quotation for the new playspace additions for Golden Grove Lutheran Primary School

STAGE 3

Description	Quantity	Unit Price	GST	Amount AUD
Construction Preliminaries: Cost to prepare site specific documentation including works program, WHS documentation. Cost to supply temporary fencing, site bathroom facilities. Site mobilisation included.	1.00	3,165.00	10%	3,165.00
Earth Works: Cost to supply machinery including but not limited to: Tipper Truck, Excavator, Skid Steer and Skip Bins. Labour, dumpage and cartage cost are an inclusion.	1.00	3,525.00	10%	3,525.00
Planting: Cost to supply plants for new play space. Cost includes supply of trees, shrubs, grasses, stakes for trees, slow release fertiliser and delivery to site. Labour cost for planting is included.	1.00	1,700.00	10%	1,700.00
Soil Preparation: Cost to improve existing soil and import soil as required.	1.00	1,320.00	10%	1,320.00
Mulching: Supply and spread organic cottage mulch or similar, to new garden beds in play space.	1.00	1,320.00	10%	1,320.00
Irrigation: Supply low density poly pipe and dripline for garden beds, supply associated fittings for connection to existing system. Labour included, no allocation for any works to be carried out by a licensed plumber. Additional cost for new mainline setup should this be required.	1.00	4,863.00	10%	4,863.00
Amphitheatre: Cost to install a rock and log seating arrangement that will terrace up the natural incline of the site, as displayed on	1.00	19,436.50	10%	19,436.50

Description	Quantity	Unit Price	GST	Amount AUD
the concept plan. Price will also include drainage pipes installed and lawn rectification.				
6. Lean-to Storage: PC Cost to provide a new lean-to structure that will cover the entire footprint of the walk through on the back of the existing shed, timber batten fencing/screening to the perimeter with two lockable access gates. also included is a large open shelving system to the back of the existing shed.	1.00	32,949.50	10%	32,949.50
13. Fencing: Cost to install the on site tubular fencing as per concept plan. An allowance has been made to supply an additional 10m of fencing to match the existing.	1.00	4,357.50	10%	4,357.50
14. Rubble Pathway: This compacted rubble pathway will connect the basketball courts/lean-to storage area to the new fence access gate.	22.00	55.00	10%	1,210.00
			Subtotal	73,846.50
	TOTAL GST 10%		7,384.65	
	TOTAL AUD			81,231.15

Terms

Please see document attached. Please sign and return contract to our office or via email. 16 Wilson Street, Royal Park. SA. 5014 info@climbingtree.com.au